

# MUNICIPALIDAD DISTRITAL DE BELLAVISTA

## 10.0 GASTOS GENERALES



  
ALEJANDRO MARCO ANTONIO CHALCO ALFARO  
INGENIERO CIVIL  
Reg. CIP N° 65673


## Desagregado de Gastos Generales

PARTIDA	DESCRIPCION	UNID.	CANT.	MESES	PRECIO S/.	PARCIAL S/.	SUB TOTAL S/.
<b>I.</b>	<b>GASTOS VARIABLES</b>						S/ 135,718.33
1.00	Obra (Haber Mensual	Mes	1.00	5.00 S/	6,500.00 S/	32,500.00	
1.01	Residente de Obra	Mes	1.00	5.00 S/	4,000.00 S/	20,000.00	
1.02	Asistente de Obra	Mes	1.00	5.00 S/	1,500.00 S/	7,500.00	
1.03	Almacenero	Mes	1.00	5.00 S/	3,000.00 S/	15,000.00	
1.04	Calidad y Seguridad	Mes	1.00	5.00 S/	900.00 S/	4,500.00	
<b>2.00</b>	<b>Alquileres, Servicios y Comunicaciones</b>						
2.01	Alquiler de Oficina de Obra (incluye agua y luz)	Mes	1.00	5.00 S/	2,000.00 S/	10,000.00	
2.02	Alquiler camioneta	Mes	1.00	5.00 S/	2,000.00 S/	10,000.00	
<b>3.00</b>	<b>Equipos de Oficina</b>						
3.01	Mobiliario de oficina	Und	2.00	5.00 S/	150.00 S/	1,500.00	
3.02	Computadora	Mes	2.00	5.00 S/	110.00 S/	1,100.00	
3.03	Impresora	Mes	1.00	5.00 S/	100.00 S/	500.00	
3.04	Utiles de oficina	Mes	2.00	5.00 S/	100.00 S/	1,000.00	
<b>4.00</b>	<b>Control de Calidad</b>						
4.01	Servicio de rotura testigos de concreto a la compresion	Glb	1.00	5.00 S/	400.00 S/	2,000.00	
4.02	Equipo de laboratorio de suelos y pavimentos	Mes	3.00	5.00 S/	1,691.22 S/	25,368.33	
4.03	Pruebas de compactacion y afines al asfalto	Mes	4.00	5.00 S/	200.00 S/	4,000.00	
<b>5.00</b>	<b>Seguros de Personal de Obra</b>						
5.01	SCTR personal tecnico	Mes	5.00	5.00 S/	150.00 S/	3,750.00	
5.02	SCTR personal tecnico obrero	Mes	20.00	5.00 S/	70.00 S/	7,000.00	
<b>II.</b>	<b>GASTOS FIJOS</b>						S/ 69,915.52
<b>7.00</b>	<b>Aportes Estatales</b>						
7.01	Carta fianza	Glb	3.00%	1.00 S/	2,056,338.56 S/	61,690.17	
7.02	Aportes Sencilo	Glb	0.40%	1.00 S/	2,056,338.56 S/	8,225.35	
<b>TOTAL DE GASTOS GENERALES</b>							<b>S/ 205,633.86</b>

Porcentaje de GG

10.00%



  
 .....  
**ALEJANDRO MARCO ANTONIO CHALCO ALFARO**  
 INGENIERO CIVIL  
 Reg. CIP N° 65673

274